
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 7/01/2011

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 3510-05-019, ETC.
Project C 3510-5-19, ETC.
Highway SH 99
County HARRIS
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: C 3510-5-19            CONTROL: 3510-05-019                   
               COUNTY:  HARRIS                                                        
               LETTING: 07/07/2011                                                    
               REFERENCE NO: 0701                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        X  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        _  GENERAL NOTES (SH. NO.:                                                    
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 3-6 & 4-6                                          ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 008---133, 000--2238                                                
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS: 06,0619 & 01359-01400                                  
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL COVER: WORKING DAYS CHANGED.                                         
                                                                                      
        PLAN SHEETS: CSJ 3510-05-027 & 019:                                           
        SHEET 06: INDEX REVISED.                                                      
        SHEET 0619: REMOVED DUPLICATE SHEET SEALED ON 10/11/2010.                     
        SHEETS 01359-01400: ADDED USACE PERMIT SHEETS.                                
                                                                                      
        SPECIFICATION LIST:                                                           
        SHEET 4-6; ADDED SP 008-133 & SP 000-2238. SP 000-2238 REPLACES THE OLD       
        SP 000-2238 AS THE TEXT IS NOW REVISED.                                       
                                                                                      



 

PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF CONSTRUCT 4 DIRECT CONNECTOR RAMPS E, F, G AND
   HARRIS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 691 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.

Control 3510-05-019, ETC.
Project C 3510-5-19, ETC.
Highway SH 99
County HARRIS
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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                                                  CONTROL :  3510-05-019, ETC         
                                                  PROJECT :  C 3510-5-19, ETC         
                                                  HIGHWAY :  SH 99                    
                                                  COUNTY  :  HARRIS                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 105  REMOVING STABILIZED BASE AND ASPHALT PAVEMENT                
               ITEM 110  EXCAVATION (132)(160)                                        
               ITEM 132  EMBANKMENT (100)(160)(204)(210)(216)(400)                    
               ITEM 160  TOPSOIL                                                      
               ITEM 161  COMPOST (160)                                                
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 166  FERTILIZER                                                   
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(300)        
                         (310)(520)                                                   
               ITEM 276  CEMENT TREATMENT (PLANT-MIXED) (204)(210)(216)(247)(300)     
                         (310)(520)                                                   
               ITEM 292  ASPHALT TREATMENT (PLANT-MIXED) (300)(301)(320)(520)(585)    
               ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)      
                         (263)(275)(276)(292)(310)(316)(330)(334)(340)                
               ITEM 360  CONCRETE PAVEMENT (300)(420)(421)(438)(440)(529)(585)        
               ITEM 368  CONCRETE PAVEMENT TERMINALS (247)(260)(276)(292)(300)        
                         (349)(360)(400)(420)(421)(438)(440)(442)                     
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)      
                         (441)(448)                                                   
               ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(430)(440)      
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              ITEM 423  RETAINING WALLS (110)(132)(400)(420)(421)(424)(440)(445)     
                        (458)(556)                                                   
              ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                        (421)(424)(426)(427)(434)(440)(442)                          
              ITEM 426  PRESTRESSING (420)(421)(434)(440)(442)(445)                  
              ITEM 428  CONCRETE SURFACE TREATMENT (427)                             
              ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
              ITEM 442  METAL FOR STRUCTURES (441)(445)(446)(447)(448)(449)          
              ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                        (540)                                                        
              ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)                           
              ITEM 460  CORRUGATED METAL PIPE (400)(445)                             
              ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                        (424)(440)(464)                                              
              ITEM 464  REINFORCED CONCRETE PIPE (400)                               
              ITEM 465  MANHOLES AND INLETS (400)(420)(421)(440)(471)                
              ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)       
              ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
                        (460)(464)                                                   
              ITEM 471  FRAMES, GRATES, RINGS, AND COVERS (441)(445)(448)            
              ITEM 472  REMOVING AND RE-LAYING CULVERT AND STORM DRAIN PIPE (400)    
                        (460)(464)(476)                                              
              ITEM 481  PVC PIPE FOR DRAINS (400)                                    
              ITEM 496  REMOVING STRUCTURES (430)                                    
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING (6834)               
              ITEM 504  FIELD OFFICE AND LABORATORY                                  
              ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS                                                     
              ITEM 508  CONSTRUCTING DETOURS                                         
              ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                        (442)                                                        
              ITEM 514  PERMANENT CONCRETE TRAFFIC BARRIER (400)(416)(420)(421)      
                        (424)(440)(442)(448)                                         
              ITEM 528  COLOR TEXTURED CONCRETE AND LANDSCAPE PAVERS (132)(247)      
                        (420)(421)(440)                                              
              ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                        (420)(421)(440)                                              
              ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                        (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
              ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
              ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)(542)(544)        
              ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
              ITEM 550  CHAIN LINK FENCE (421)(445)                                  
              ITEM 556  PIPE UNDERDRAINS (402)(432)                                  
              ITEM 610  ROADWAY ILLUMINATION ASSEMBLIES (421)(441)(442)(445)(446)    
                        (449)(616)(620)                                              
              ITEM 613  HIGH MAST ILLUMINATION POLES (421)(441)(442)(445)(449)       
                        (618)                                                        
              ITEM 614  HIGH MAST ILLUMINATION ASSEMBLIES (441)(442)(445)(446)       
                        (616)(620)                                                   
              ITEM 618  CONDUIT (400)(445)(476)(622)                                 
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              ITEM 620  ELECTRICAL CONDUCTORS                                        
              ITEM 621  TRAY CABLE                                                   
              ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
              ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
              ITEM 636  ALUMINUM SIGNS (643)                                         
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 647  LARGE ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(643)                                         
              ITEM 650  OVERHEAD SIGN SUPPORTS (416)(420)(421)(441)(442)(445)        
                        (449)(618)                                                   
              ITEM 654  SIGN WALKWAYS (441)(445)                                     
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 668  PREFABRICATED PAVEMENT MARKINGS                              
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                        (302)(316)                                                   
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
              ITEM 680  INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (610)(625)(627)      
                        (634)(636)(656)                                              
              ITEM 682  VEHICLE AND PEDESTRIAN SIGNAL HEADS                          
              ITEM 684  TRAFFIC SIGNAL CABLES                                        
              ITEM 686  TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416)(421)(441)       
                        (442)(445)(449)                                              
              ITEM 687  PEDESTAL POLE ASSEMBLIES (445)(449)(656)(4003)               
              ITEM 730  ROADSIDE MOWING                                              
              ITEM 734  LITTER REMOVAL                                               
              ITEM 735  DEBRIS REMOVAL                                               
              ITEM 738  CLEANING AND SWEEPING HIGHWAYS                               
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---007)                
              WAGE RATES                                                             
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED           
                                 PROJECTS" (000--2189)                               
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2238)        
              SPECIAL PROVISION "SCHEDULE OFLIQUIDATED DAMAGES" (000--1493)          
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISIONS TO ITEM     3  (003---015)(003---033)               
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---806)(007---839)               
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              SPECIAL PROVISIONS TO ITEM     8  (008---013)(008---086)(008---133)    
              SPECIAL PROVISIONS TO ITEM     9  (009---012)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   132  (132---005)                          
              SPECIAL PROVISION  TO ITEM   161  (161---006)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   260  (260---002)                          
              SPECIAL PROVISION  TO ITEM   275  (275---002)                          
              SPECIAL PROVISION  TO ITEM   300  (300---032)                          
              SPECIAL PROVISION  TO ITEM   302  (302---010)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   330  (330---001)                          
              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   368  (368---001)                          
              SPECIAL PROVISION  TO ITEM   416  (416---001)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---002)                          
              SPECIAL PROVISION  TO ITEM   425  (425---001)                          
              SPECIAL PROVISION  TO ITEM   428  (428---001)                          
              SPECIAL PROVISION  TO ITEM   429  (429---008)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   434  (434---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---005)                          
              SPECIAL PROVISION  TO ITEM   441  (441---006)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   447  (447---002)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   450  (450---001)                          
              SPECIAL PROVISION  TO ITEM   462  (462---011)                          
              SPECIAL PROVISION  TO ITEM   464  (464---003)                          
              SPECIAL PROVISION  TO ITEM   465  (465---001)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---012)                          
              SPECIAL PROVISION  TO ITEM   512  (512---002)                          
              SPECIAL PROVISION  TO ITEM   514  (514---002)                          
              SPECIAL PROVISION  TO ITEM   540  (540---023)                          
              SPECIAL PROVISION  TO ITEM   544  (544---001)                          
              SPECIAL PROVISION  TO ITEM   610  (610---010)                          
              SPECIAL PROVISION  TO ITEM   613  (613---002)                          
              SPECIAL PROVISION  TO ITEM   620  (620---001)                          
              SPECIAL PROVISION  TO ITEM   624  (624---014)                          
              SPECIAL PROVISION  TO ITEM   628  (628---003)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO ITEM   682  (682---001)                          
              SPECIAL PROVISION  TO ITEM   687  (687---004)                          
              SPECIAL PROVISION  TO ITEM   730  (730---009)                          
              SPECIAL PROVISION  TO ITEM   734  (734---002)                          



5-6

              SPECIAL PROVISION  TO ITEM   735  (735---001)                          
              SPECIAL PROVISION  TO ITEM   738  (738---001)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6266  (6266--017)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6473  (6473--001)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 1068 LOOSE AGGREGATE FOR GROUNDCOVER                              
              ITEM 3224 DENSE-GRADED HOT-MIX ASPHALT (QC/QA) (300)(301)(320)(520)    
                        (585)                                                        
              ITEM 4003 SCREW-IN TYPE ANCHOR FOUNDATIONS (300)(301)(320)(520)        
                        (585)                                                        
              ITEM 4178 HIGH LOAD MULTI-ROTATIONAL BEARINGS                          
              ITEM 4460 STEEL PIPE PILING                                            
              ITEM 4591 TOLL PLAZA FACILITY (360)(400)(416)(420)(432)(442)(450)      
                        (530)(531)(618)(620)(624)(628)                               
              ITEM 5049 BIODEGRADEABLE EROSION CONTROL LOGS (161)(506)               
              ITEM 5050 PORTABLE CONCRETE TRAFFIC BARRIER CONNECTION HARDWARE        
                        (442)                                                        
              ITEM 5367 CABLE BARRIER SYSTEM (421)(658)                              
              ITEM 5457 WATER MAINS                                                  
              ITEM 5893 SANITARY SEWERS                                              
              ITEM 6004 DIGITAL CARD RACK INDUCTIVE LOOP DETECTOR ASSEMBLY (8579)    
              ITEM 6005 UNINTERRUPTIBLE POWER SUPPLY (8579)                          
              ITEM 6011 TESTING, TRAINING, DOCUMENTATION, FINAL ACCEPTANCE AND       
                        WARRANTY (6579)                                              
              ITEM 6013 ELECTRONIC COMPONENTS                                        
              ITEM 6014 FIBER OPTIC CABLE (6011)(6013)(8579)                         
              ITEM 6016 ITS FIELD EQUIPMENT CABINET (441)(618)(656)(687)(6004)       
                        (6005)(6011)(6013)(6019)(6027)(6920)(8579)                   
              ITEM 6019 LOCAL CONTROL UNIT                                           
              ITEM 6027 LANE CONTROL SIGNAL EQUIPMENT (8579)                         
              ITEM 6266 VIDEO IMAGING VEHICLE DETECTION SYSTEM                       
              ITEM 6473 MULTIPOLYMER PAVEMENT MARKING S (MPM) (677)(678)(8094)       
              ITEM 6579 SERIAL SERVER UNIT                                           
              ITEM 6623 MULTI-DUCT CONDUIT SYSTEM (400)                              
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 6919 COMMUNICATIONS HUB BUILDING (656)                            
              ITEM 6920 CCTV FIELD EQUIPMENT                                         
              ITEM 6986 LONGITUDINAL PREFABRICATED  PAVEMENT MARKINGS (PPM) WITH     
                        WARRANTY (677)                                               
              ITEM 8048 RADAR VEHICLE SENSING DEVICE (RVSD)                          
              ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                        MARKINGS                                                     
              ITEM 8260 LED COUNTDOWN PEDESTRIAN SIGNAL MODULE (682)                 
              ITEM 8445 FIBER OPTIC VIDEO DATA TRANSMISSION EQUIPMENT (6011)         
                        (6013)                                                       
              ITEM 8579 ITS SPECIFICATIONS MATERIAL SUBMITTAL REQUIREMENTS           
              ITEM 8703 ACCESSIBLE PEDESTRIAN SIGNAL UNITS                           
              ITEM 8739 CAMERA POLE STRUCTURE (416)(441)(445)(449)(6013)             
              ITEM 8756 INSTALLATION OF DYNAMIC MESSAGE SIGN SYSTEM (416)(432)       
                        (441)(445)(449)(618)(620)(650)(654)(656)(8579)               
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              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



2004 Specifications CSJ 3510-05-019, Etc. 

SPECIAL PROVISION 

008---133 

Prosecution and Progress 
 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 8.5. Failure to Complete Work on Time is voided and replaced by the following: 

The time established for the completion of the work is an essential element of the Contract.  If 
the Contractor fails to complete the work within the number of working days specified, working 
days will continue to be charged.   

Failure to complete toll infrastructure and facilities as specified on the plans within 571 working 
days, plus any additional working days granted, will result in liquidated damages in the amount 
of $35,000 per day being assessed for every working day in excess of the stated number until 
work is complete.  Completion for toll infrastructure and facilities is defined as occurring when 
all work for the tolling infrastructure as shown on the tolling plans is completed. 

In the event of Contractor concurrent delay in substantial completion and completion of the toll 
infrastructure and facilities, the maximum liquidated damages that will be assessed shall be 
$35,000/working day. 

Failure to substantially complete the project within 651 working days, plus any additional 
working days granted, will result in liquidated damages in the amount of $35,000 per day being 
assessed for every working day in excess of the stated number.  Substantial completion of the 
project is defined as occurring when all work as shown on the plans is completed, and traffic is 
following the lane arrangement as shown on the plans.  All pavement construction, resurfacing, 
traffic control devices, and pavement markings shall be in their final position, or as called for on 
the plans.  An exception may be made by the Engineer for particular items of work provided that 
the lack thereof does not cause a disruption to traffic flow or an unsafe condition for the traveling 
public.   

In addition, failure to complete the entire project within the 691 working days, plus any 
additional working days granted, will result in contract administration liquidated damages being 
assessed, at the rate determined from the schedule of liquidated damages shown in the proposal, 
for every working day in excess of the stated number. 

The liquidated damages for the substantial completion of the project, completion of toll 
infrastructure and facilities and the contract administration liquidated damages will be assessed 
for lost toll revenue and added expenses incurred by the Department.  These assessments will be 
deducted from any moneys due or to become due the Contractor, not as a penalty, but as 
liquidated damages. 

 1-1 008---133 
  06-11 



2004 Specifications CSJ 3510-05-019, Etc 

SPECIAL PROVISION 

000--2238 

Important Notice to Contractors 

The Contractor's attention is directed to the fact that, as of June 30, 2011, there are right of way 
acquisitions and utility adjustments that have not been completed.  The Department anticipates 
that all remaining utility adjustments and right of way acquisitions will be completed in 
sufficient time to prevent any undue delay to the Contractor in his normal operation.  Requests 
for additional compensation or working days will be made in accordance with the standard 
specifications, if necessary. 

For the Contractor’s information, the following is a list of all tracts of right of way required for 
the construction of the project that have not been acquired.  The Contractor is invited to review 
the outstanding right of way with the Engineer assigned to this project, and listed in the 
“NOTICE TO CONTRACTORS.”  A right of way map reflecting location, etc., is on file with 
the Engineer and also on file with the Texas Department of Transportation in Austin, Texas. 

The following outstanding right of way is expected to be acquired by the dates shown. 

 

OUTSTANDING RIGHT OF WAY 

Parcel Number Property Description/Owner 
Estimated Acquisition 

Date 

022 GGP-BRIDGELAND, LP 6/30/2012* 

022B DP GGP-BRIDGELAND, LP 6/30/2012* 

022C GGP-BRIDGELAND, LP 6/30/2012* 

022D GGP-BRIDGELAND, LP 6/30/2012* 

024 RICHFIELD RANCH INVESTMENTS, L 6/30/2012* 

024A RICHFIELD RANCH INVESTMENTS, L 6/30/2012* 

025 RR SOUTHERN PACIFIC TRANSPORTATION 6/30/2011 

034 GIRO REALTY INVESTMENTS, LTD. 6/30/2011 

035 REGENCY GRAND PARKWAY/290 RET 7/15/2011 

036 REGENCY GRAND PARKWAY/290 RET 7/15/2011 

* Traffic Control Phasing/Sequence of Construction shown in plans may not reflect 
acquisition dates 
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The Contractor is invited to review the outstanding utility adjustments with the Engineer 
assigned to this project and listed in the “NOTICE TO CONTRACTORS.”  

The following utilities are to be adjusted by their owners and are expected to be completed by 
the dates shown.  
 

OUTSTANDING UTILITY ADJUSTMENTS 

Location Description Owner 
Expected 

Completion 
Date 

Fiber/Optics  
1648+44 to 1698+03 
US290 WBFR 

OH Fiber Optics Optic Parallel 
Proposed WBFR 

Comcast B 

1698+03 to 1720+94 Buried Fiber Comcast B 

Fiber/Optics  
1648+44 to 1720+94 
US290 WBFR 

Buried Fiber Optic Parallel 
Proposed WBFR 

Level 3 B 

Fiber/Optics  
5419+47.68 
CONN E 

Buried Fiber Optic Parallel 
Proposed Bent 17 

Level 3 B 

Fiber/Optics  
8418+13.90 
CONN H 

Buried Fiber Optic Parallel 
Proposed Bent 19 

Level 3 B 

Fiber/Optics  
5419+47.68 
CONN E 

Buried Fiber Optic Parallel 
Proposed Bent 17 

MCI/Verizon B 

Fiber/Optics  
8418+13.90 
CONN H 

Buried Fiber Optic Parallel 
Proposed Bent 19 

MCI/Verizon B 

Fiber/Optics  
5419+47.68 
CONN E 

Buried Fiber Optic Parallel 
Proposed Bent 17 

TCG (AT&T) B 

Fiber/Optics  
8418+13.90 
CONN H 

Buried Fiber Optic Parallel 
Proposed Bent 19 

TCG (AT&T) B 

1648+44 to 1698+03 
CONN, RAMP 195 

Proposed WBFR 
Centerpoint 

Electric 
E 

1692+31 Pavement Proposed WBFR 
Centerpoint 

Electric 
B 
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OUTSTANDING UTILITY ADJUSTMENTS 

Location Description Owner 
Expected 

Completion 
Date 

1671+80 4x4 RCB 
Centerpoint 

Electric 
B 

5443+10 
CONN E 

Proposed WBFR 
Centerpoint 

Electric 
C 

7437+00 
CONN G 

Proposed WBFR 
Centerpoint 

Electric 
C 

1691+02 
Proposed 4x4 RCB 
Proposed WBFR 

AT&T Texas F 

5419+47.68 
Buried Fiber Optic Parallel 
Proposed Bent 17 – Conn E 

AT&T Texas C 

8418+13.90 
Buried Fiber Optic Parallel 
Proposed Bent 19 – Conn H 

AT&T Texas C 

1649+42 to 1720+94 
1702+33 

WBFR Centerpoint Gas D 

2253+48 to 2255+14 RT Proposed Detention Pond 
Centerpoint 

Electric 
C 

2345+14 to 2350+13 LT O/H Power Lines 
Centerpoint 

Electric 
C 

1703+70 U/G Gas Crossing Centerpoint Gas D 

 
A. To be adjusted within 30 contractor working days after the right of way is cleared and 

staked, the conflicts staked, and the company is notified in writing by the contractor. 
 
B. To be adjusted within 60 contractor working days after the right of way is cleared and 

staked, the conflicts staked, and the company is notified in writing by the contractor. 
 

C. To be adjusted within 90 contractor working days after the right of way is cleared and 
staked, the conflicts staked, and the company is notified in writing by the contractor. 
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D. To be adjusted within 120 contractor working days after the right of way is cleared and 
staked, the conflicts staked, and the company is notified in writing by the contractor. 

 
E. To be adjusted within 150 contractor working days after the right of way is cleared and 

staked, the conflicts staked, and the company is notified in writing by the contractor. 
 

F. To be adjusted within 180 contractor working days after the right of way is cleared and 
staked, the conflicts staked, and the company is notified in writing by the contractor. 

 
 
UTILITY CONTACTS 
 
Level 3 - Mr. Clay Ekstrom, 281-618-3932 Clayton.Ekstrom@Level3.com 
 
MCI - Mr. Mike Williams, 972-795-4277 mike.williams@verizonbusiness.com 
 
MCI/Verizon - Mr. Erik Baker, 903-357-3282 ebaker@goldfieldservices.com 
 
TCG-(AT&T) Legacy - Mr. Elton Bull, 713.830.7431 eb-2549@Att.com 
 
AT&T Texas - Mr. Mark Heinrich, 713-660-5306 MH1358@ATT.com 
 
Centerpoint - Mr. Robert Garza, 713-207-6554   robert.garza@centerpointenergy.com 
 
Comcast – Ms. Margie Blackwell, 713-341-8676 margaret_blackwell@cable.comcast.com 
 
Centerpoint (Gas) – Mr. Robert Johnson, 713-869-3433 RAJ@binkleybarfield.com 
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